Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 1

Specification Number: 58904
Name of Contractor: MQ SEWER & WATER CONTRACTORS
City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $1,592,045.80

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125
Submission Date:



CITY OF CHICAGO
BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
5/28/2008 15878 1 58904 528125 A 1
DELIVER TO: 84-A06 ORDERED FROM:;
1
A06 MQ SEWER & WATER CONTRACTORS |
BUREAU OF BRIDGES AND TRANSIT INC. D/B/A MQ CONSTRUCTION CO |
30 N. LASALLE ST - STE 500 665 ROPPOLO LANE (EFT) |
CHICAGO ILLINOIS 60602-2570 |
Chicago, IL ELK GROVE VILLAGE, IL 60007 |
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: 744-0647
PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND
STRUCTURES
BLANKET RELEASE
THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878
THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: AD4
BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, IL
PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY UOM COST TOTAL COST
1 1 96875 HHEHEHHRR uUsD 1.00 1,592,045.80
CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES
08-84-9-007; ROOSEEVELT ROAD INTERSECTION IMPROVEMENTS; PO# 15878
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR
1 007 0176 0842125 9013 220540 0000 80012151 000000 00000 0000 1,592,045.80
1 SHIPMENT TOTAL: 1,592,045.80
RELEASE TOTAL.: 1,592,045.80
7 ’ 2.
LT, 4§/oy 7§ Lol A (% & Z i
DATE SIGNAT DATE 1~

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago

Department of Transportation
> 30 North LaSalle Street
Chicago, IL 60602

To: Department of Transportation

Sub-Order ’Total:

Date: April 24, 2008

1,592,045.79 i

A. Definitions and Disclosure Reqguirements
1.As used herein, the term "Contractor” means a
2 Pursant to Executive Order 97-1,every city cont

person or entity who has any contract lease with the City of Chicago.
ract and lease must be accompanied by a disclosure statement
Providing certain information and attomeys, lobbyists, accountants, consultants, subcontractors .and other persons
Whom the contractor has retained or expects 1o retain with respect to the contract or lease. In particular, the contactor

must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legislative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action,

B. Certification
Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-9-007 Rooseveit Road Intersection Improvements

Specification,loan or other identifying number: 58904

2. Name of Contractor: MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated

to be retained by the Contractor with respect 1o or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
BUS':Egg WBE (attorney,lobbyist, whether paid
Name ADDI or Non subcontractor,etc.) $ or estimated)
Areatha Construction 240 East Lake StreetSuite MBE Subcontractor $1,306,901.81 Est.
109
Jem Traffic Control Services Non Subcontractor $17,459.60 Est.
Midwest Fence Corporation 900 N. Kedzie Ave. Non Subcontractor $21,787.56 Est.
Chicago, IL, 60651
MQ Construction 665 Roppolo Lane Non Subcontractor $245,896.82 Est.
Elk Grove Village, IL, 60007

CHECK HERE [F NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the

any false incomplete or inaccurance information sha

termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either
ask the city whether disclosure is required or make the disclosure.

ity may rely on the information provided herein and that providing
Il constitute default under the contract and may result in

Under the Penalties of perjury , | certify that | am authorized to execu

te this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no
relevant information has been withheld.
&, 4 -2L4-0%
Sigrfature ~6 Date
Micuac. B, CDUMAMTA— T
v Title
Name (Type or Print)

Subscribed and sworn to before me

Disclosure Statement



s L1 dayofA’Pr[/ 20 %
(\/‘a B [//'/ 7 g'* fYHL
‘)éry Public Signature

Qfficial Sead
Joarina N Syme

Notery Public, State of 1ncle ¢

My Commission Expires 04-07-08

AAANAAAAA

Disclosure Statement



The Department of Transportation

Reason why the MOA differs from the Sub Order

Project No: 08-84-9-007
Roosevelt Road Intersection Improvements

The Sub Order amount differs from the MOA estimate for the following reasons:

The MOA did not anticipate the work to be performed by hand due to the limited access allowed to complete this
work both on top of the Roosevelt Rd Bridge because of additional traffic restrictions, and because of the limited
access beneath the bridge due to it being located over the Metra Tracks, and storage yard for CDOT. Also, the

timeline of this project was expedited to complete all work impacting traffic prior to the Taste of Chicago. This
requirement by the OEMC was not anticipated at the time of the MOA.



s
Mr. Montel M. Gayles FEB 29 2008
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street

City of Chicapo !
Richard M. Daley, Mayor Chicago, 1160602

Depurtment of Transportation Attn: Catherine Mellon
City JOC Manager

Thomas (. Byrne
Commissioner

Re: JOC Project Number:  08-84-9-007

Gilberto Quinones
Deputy Conumissioner Project Title: Roosevelt Road Intersection Improvements
Diviston of Administration Estimated Cost: $1,000,000.00
30 North LaSalle Street g ge .
Suite 600 Specification Number: MQ Construction Company - 15880
Chicago, Hlmois 60602-2570 Funding Source: TIF Funds
1312) 744-5649
312) 744-4399(FAX
C13) AN Dear Mr. Gayles:

www.cityolchicago.org/transportation
We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work

and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for
our files.

Sincerely,

e S,

Tho asG Byrne
Commnss&oner

'/:; ).

APPROVEDY Lot _ &
Montel M. G ;’.}

Chief Procurément Officer e

Y

Approved: file ‘% MPE AMD wh £ GoFCS -
jim "”‘67_ PE mMET T 7
///ff/_s //5 ‘)]//C/ ‘ ::Z

N

Approved:

NEIGHBORHOODS
r/‘ln L {/:uu




Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects

Project Number: 08-84-9-007 Department: TRANSPORTATION
Project Manager: O. Chaves Telephone #: (312) 744-0647

For all Proposed JOC Projects, Please complete ltems 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The major features of this project includes: structural modifications to the Roosevelt Road viaduct between the
Chicago River and Clark Street, Removal of precast concrete planters and concrete median, and restoration of
reinforced concrete deck and expansion joints.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

This project must be completed by September 2008 before the start of Chicago Bears season. The scope of work is
too complex to be performed by In-house forces and it would not be time or cost effective for us to perform the work
through the City’s traditional bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Not applicable -various trades will participate.

4. Ifitis anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

N.A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

N.A.



CHICAGO DEPARMENT OF TRANSPORTATION 3/10/2008
DIVISION OF ENGINEERING

CDOT PROJECT NO. B-7-149

ROOSEVELT ROAD at ROOSEVELT COLLECTION INTERSECTION IMPROVEMENTS - PART t MEDI/
JOC PROJECT NO. 08-84-9-007

COST ESTIMATE OF THE BREAKDOWN OF TRADES

RECOMMENDED MBE GOAL = 35%
RECOMMENDED WBE GOAL ~ 7%

CATEGORY DOLLAR AMT. PERCENT MBE WBE
Roadway Materials & Equipment $400,000 40.00% X* X*
Lighting Materials & Equipment

Specialty [tem Materials & Equipment $57,500 5.75%

Landscaping Materials & Equipment $4,700 0.47% X X

Roadway Labor

LABORERS $154,800 15.48% X X
OPERATORS $73,900 7.39%
TEAMSTERS $40,000 4.00% X X
CARPENTERS $71.900 7.19%
IRON WORKERS $68,000 6.80%
CONC. I'INISH $57,500 5.75% X X

Lighting/Electrical Labor

LABORERS 0.00%
OPERATORS 0.00%
TEAMSTERS 0.00% X X

Specialty Labor

LABORERS $35,000 3.50% X X
OPERATORS $16.500 1.65%

TEAMSTERS $1,000 0.10% X X
Landscaping Labor

LABORERS $10,700 1.07% X X
OPERATORS $7,500 0.75%

TEAMSTERS $1,000 0.10% X X
MBE/WBE TOTAL $420,000 42.00%

TOTAL CONTRACT $1,000.000 100.00%

* Note: All Roadway Materials will not be M/WBE, at most 30% of total. Calculation of
M/WBE Percentage takes this into Account.



List of Trades

CDOT Project No. 08-84-9-007 — Roosevelt Road Intersection
Improvements

Labgrers
Carpenters

Iron Workers
Cement Finishers
Operators

Truck Drivers



